

Tender No.: MWSC-L/1/ADV/2025/192

Hiring a Vessel to Transfer Project Related Materials to H.Dh Kulhudhuhfushi

Introduction

Male' Water & Sewerage Company Pvt. Ltd, hereby announces Invitation for submission of Proposals to "Hiring a Vessel to Transfer Project Related Materials to H.Dh Kulhudhuhfushi"

Eligibility Criteria

Interested and competent contractors wishing to carry out the above project must submit the following documents with the official quotation/proposal.

Mandatory Documents:

- Copy of Company Registration Certificate
- Company Profile Information sheet issued by the Ministry of Economic Development
- GST Registration Certificate

Registration

To be registered in the tendering process, interested bidders are required to complete the registration through the online link below. An information session will not be held for this tender.

Registration Link: https://form.asana.com/?k=amxJ0TkLgP9BgO6TVwPE2w&d=104531750089658

The registration deadline is 29th November 2025/21:00 Hours, and late registrations will not be accepted.

The detailed scope of work is included with this document.

Tender Schedule:

Step	Process	Date & Time	Venue
1.	Submission of	30 th November 2025,	MWSC CS Building, 6 th Floor
	Proposal & Proposal Opening	Saturday, 10:00 AM	Ameenee Magu, Male', Maldives.

For further information, please contact Procurement Department (+960) 332 3209, (+960) 996 0680

Procurement Department

Male Water & Sewerage Company Pvt Ltd
26 November 2025



Vessel Hire – Scope and Terms

Reference Number: Report Date: 25-11-2025

Summary

This is the scope and terms for the vessel hire to transfer project related materials to H.Dh Kulhudhuhfushi

Vessel Requirement

Size: 95ft plus cargo dhoani.

Material list:

No	Material Code	Description	Site/Loc	Unit	Req.Qty
1	5000000921	Cable Ladder 450mm - 150mm Unequal Tee	PJP1-GFP1	ea	1
2	5000000923	Cable Ladder 450mm 90 Inside Riser	PJP1-GFP1	ea	2
3	5000000937	Cable Ladder 900mm 90 Outside Riser	PJP1-GFP1	ea	1
4	5000000953	Cable Ladder Horiz Bend125,300 R300,90°	PJP1-GFP1	ea	2
5	5000000955	Cable Ladder Horiz Bend125,450 R300,90°	PJP1-GFP1	ea	6
6	5000000959	Cable Ladder Horiz EQ Tee 125,300,HDL	PJP1-GFP1	ea	2
7	5000000960	Cable Ladder Horiz EQ Tee 125,450,HDL	PJP1-GFP1	ea	15
8	5000001137	CableLadder Straight Section125x150x3000	PJP1-GFP1	ea	5
9	5000001138	CableLadder Straight Section125x300x3000	PJP1-GFP1	ea	6
10	5000001139	CableLadder Straight Section125x450x3000	PJP1-GFP1	ea	38
11	5000001140	CableLadder Straight Section125x900x3000	PJP1-GFP1	ea	2
12	5000000968	Cable Ladder M8 Flat Washers - 500/Pack	PJP1-GFP1	ea	1
13	5000000969	Cable Ladder M8 Hexagon Nuts - 500/Pack	PJP1-GFP1	ea	1
14	5000000973	Cable Ladder M8 X 30 Set Screws, 200/PK	PJP1-GFP1	ea	2
15	5000000974	Cable Ladder Pair of 90 End Connectors	PJP1-GFP1	ea	5
16	5000000977	Cable Ladder Pair of Wall Support Bracke	PJP1-GFP1	ea	25
17	5000000983	Cable Ladder Tee Brackets (Pair)	PJP1-GFP1	ea	5
18	5000000986	Cable Ladder Vertically Hinged Connector	PJP1-GFP1	ea	6
19	5000000917	Cable Ladder 3m PG Deep Slotted Channel	PJP1-GFP1	ea	35
20	5000002791	Grundfos Pump - SP95–4R RP5, 6",18.5kW	PJP1-GFP1	ea	2
21	5000004658	Power Cable - 3X16/16Mm2, Nycwy 0.6/1Kv	GMP1-GFG1	m	200



وَ وَ وَ عُومَ مُرْ اللَّهِ اللَّهِ عُرْدُ مُرْدُوعٌ وَوَعُ عُرْدُوعٌ وَوَعُ عُرُوعٌ وَوَعُ عُرُوعٌ وَوَعُ عُر

	•		— —	i i	
22	5000001930	Earth Cable - 1C X 10Mm2	PJP1-GFG2	m	690
23	5000004663	Power Cable - 3X70Mm2, Nycwy 0.6/1Kv	GMP1-HMG1	m	734
24	5000002417	Flexible Earth Cable - 35Mm2 X 1C (Y&G)	PJP1-GFP2	m	140
25	5000005276	Screened Control Cable - 7Gx 1.0Mm2	PJP1-WHP1	m	150
26	5000004665	Power Cable - 4x240mm2 (Armored)	GMP1-GFG1	m	300
27	1000001113	GI HOLLOW PIPE, 1" X 1"	PJP1-HMP1	ea	10
28	1000001114	GI HOLLOW PIPE, 2" X 1"	PJP1-GFP2	ea	20
29	5000009279	Cable 2Cx1.5 Mm² Cu/Pvc/Pvc Flexible	EMD workshop	m	200
30	5000009281	Cable 2Cx1.5 Mm² Cu/Pvc/Pvc Flexible	EMD workshop	m	200
31	5000009282	Cable 1Cx2.5 Mm² Cu/Pvc (Green Earth)	EMD workshop	m	200
32	non-inv	BH raiser Pipe	EMD workshop	ea	1
33	non-inv	BH Pump Thread 6" to 5" reducer adaptor	EMD workshop	ea	1
34	non-Inv	Installation material box	EMD workshop	ea	6
35	non-inv	Toolbox	EMD workshop	ea	2
36	non-inv	Welding Machine	EMD workshop	ea	1
37	non-inv	Distribution pump	HM degassifier bed	ea	1
38	non-inv	Thread Rod - GI, 10 X 2Mtr	EMD workshop	ea	1
39	non-inv	Degassifier	Thilafushi ops site	ea	12

Vessel Hire 1 - H.Dh Kulhudhuhfushi

Route: Hulhumale/Gulhifalhu – H.Dh Kulhudhuhfushi

Loading Start Date

Loading Start Date: 30 Nov 2025

Location: Hulhumale

Duration of loading: 1 Day

Loading Second Date

Date: 1st Dec 2025

Location: Hulhumale and Gulhifalhu

Duration of loading: 1 Day

Arrival to H.Dh Kulhudhuhfushi

Date: 2nd December 2025 **Duration to unload:** 1 day **Additional Requirement:**

- All materials require to be unloaded from the vessel, transferred to material site and stacked as per the instruction given by MWSC supervisor.
- Upon request the supervisor must be provided accommodation & food on the vessel.
- Any vehicle, island pickup or hand driven carts must be also arranged by the vessel.



Other Requirements

- Route must be specified on the quotation
- Duration of the whole trip must be specified on the quotation.
- Vessel dimensions, cargo capacity must be specified on the quotation
- Vessel's valid safety certificate and registry copy must be submitted.
- Captain's valid license and contact details must be submitted with the quotation.
- Delay charge should be specified on the quotation for the loading duration only-daily basis.
- Delay charge will only be approved for delays caused due to a delay by MWSC specifically unavailability of materials, and delay in loading the materials to the vessel, unavailability of harbour from unloading locations, material sites not prepared or not ready.
- Delay charge can be charged only after the completion of the initial day(s) for the loading and day(s) for unloading only. Price must include the requested duration.
- Unloading charges including vehicle charges must be mentioned on the quotation separately.
- All materials must be fully covered by canvas and safety of materials should be ensured using all means such as cargo lashing belts, ropes etc.
- Vessel crew or staff must assist from the vessel while loading the materials.
- If any variable charge requires to be increased due to an unforeseen reason, the matter must be communicated via E-mail and proper approvals must be attained before entertaining the extra work.

Instruction to Suppliers

- Any vessel quotation without a valid safety certificate, registry copy and captains license will not be selected for the trip.
- Size of the vessel will be verified from the registry copy of the vessel.
- If the vessel does not fit from the registry copy, Logistics Operations can physically check the vessel if required.
- If the provided vessel does not match with the details provided during RFQ stage, the PO can be cancelled immediately.

<<END OF REPORT>>

This report and the information contained herein is the propriety of MWSC.

It must not reproduced in whole or in part or otherwise disclosed without prior consent in writing from MWSC